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 Conditions 1 

 
Section 1  Definitions and Interpretation 1 
  
 Definitions 
1.1 Definitions 
 
 Interpretation  
1.2 Reference to clauses etc. 
1.3 Sub-Contract to be read as a whole 
1.4 Headings, references to persons, legislation etc. 
1.5 Reckoning periods of days 
1.6 Contracts (Rights of Third Parties) Act 1999 
1.7 Notices and other communications  
1.8 Effect of Final Payment Notice 
1.9 Consents and approvals 
1.10 Applicable law 
 
Section 2  Carrying out the Sub-Contract Works 9 
 
 Sub-Contractor’s Obligations 
2.1 General obligations 
2.2 Not used 
2.3 Time of commencement and completion 
2.4 Materials, goods and workmanship 
2.5 Compliance with the Main Contract and indemnity 
 
 Supply of Documents, Setting Out etc. 
2.6 Not used 
2.7 Further drawings, details and directions  
 
 Errors, Discrepancies and Divergences 
2.8 Preparation of Bills of Quantities  
2.9 Bills of Quantities – errors and inadequacy 
2.10 Notice of discrepancies etc. 
2.11 Not used 
2.12 Divergences from Statutory Requirements  
2.13 Not used 
2.14 Not used 
 
 Unfixed Materials and Goods 
2.15 Unfixed Materials and Goods  
  
 Adjustment of Period for Completion 
2.16 Related definitions and interpretation 
2.17 Notice by Sub-Contractor of delay to progress 
2.18 Fixing Period for Completion 
2.19 Relevant Sub-Contract Events 
 
 Practical Completion and Lateness 
2.20 Date of practical completion 
2.21 Failure of Sub-Contractor to complete on time 
 
 Defects 
2.22 Sub-Contractor’s liability 
2.23 Deductions under the Main Contract Conditions 
2.24 Not used 
2.25 Not used 
 
 Third Party Rights and Collateral Warranties etc. 
2.26 Particulars and notices  
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2.27 Rights of termination, variation etc. 
 
Section 3 Control of the Sub-Contract Works 19 
 
 Assignment and Sub-Contracting 
3.1 Non-Assignment 
3.2 Consent to sub-contracting 
3.3 Conditions of sub-contracting 
 
 Contractor’s Directions 
3.4 Power to issue directions 
3.5 Compliance with directions 
3.6 Non-compliance with directions 
3.7 Directions other than in writing 
3.8 Person-in-charge 
3.9 Access for Contractor and Architect/Contract Administrator 
 
 Opening Up and Remedial Measures 
3.10 Directions to open up and test 
3.11 Work not in accordance with the Sub-Contract 
3.12 Instructions and deductions under the Main Contract 
3.13 Workmanship not in accordance with the Sub-Contract 
3.14 Indemnity by Sub-Contractor 
3.15 Effect of non-compliant work by others 
 
 Attendance and Site Matters  
3.16 Attendance 
3.17 Temporary buildings 
3.18 Site clearance 
3.19 Asbestos, contaminated material and unexploded ordnance 
 
 Health and Safety, CDM Regulations and Part 2A of the Building Regulations  
3.20 Health and Safety 
3.21 CDM Regulations and Part 2A of the Building Regulations 
 
 Suspension of Main Contract by Contractor 
3.22 Notification by Contractor 
3.23 Directions following suspension 
 
 Other Provisions 
3.24 Strikes 
3.25 Benefits under the Main Contract 
3.26 Certificates under the Main Contract 
 
Section 4 Payment 26 
 
 Sub-Contract Sum and Sub-Contract Tender Sum 
4.1 Adjustment Basis 
4.2 Remeasurement Basis 
4.3 Taking adjustments into account 
 
 Taxes  
4.4 VAT 
4.5 Construction Industry Scheme (CIS) 
 
 Payments and Notices – general provisions 
4.6 Interim payments – due dates, applications and sums due 
4.7 Interim and final payments – final date, notices and amount  
4.8 Sub-Contractor’s right of suspension 
 
 Interim Payments – calculation of sums due  
4.9 Gross Valuation  
4.10 Sums due as interim payments 
 
 Listed Items  
4.11 Listed Items 
 
 Retention 
4.12 Rules governing Retentions 
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4.13 Retention Bond 
  
 Loss and Expense 
4.14 Matters affecting regular progress 
4.15 Notification and ascertainment 
4.16 Relevant Sub-Contract Matters 
4.17 Contractor’s reimbursement 
4.18 Reservation of rights and remedies of Contractor and Sub-Contractor 
 
 Final Adjustment and Final Payment 
4.19 Final Sub-Contract Sum – Adjustment Basis 
4.20 Final Sub-Contract Sum – Remeasurement Basis 
4.21 Calculation of Final Sub-Contract Sum 
4.22 Final payment 
 
Section 5 Valuation of Work and Variations 35 
 
 General 
5.1 Definition of Variations 
5.2 Valuation of Work 
5.3 Variation Quotation 
5.4 Sub-Contractor’s right to be present at measurement 
5.5 Giving effect to Valuations, agreements etc. 
 
 The Valuation Rules 
5.6 Measurable Work – Adjustment Basis 
5.7 Measurable Work – Remeasurement Basis 
5.8 General rules 
5.9 Daywork 
5.10 Not used 
5.11 Change of conditions for other work 
5.12 Additional provisions 
 
Section 6 Injury, Damage and Insurance 39 
 
 Definitions  
6.1 Definitions 
 
 Injury to Persons and Property 
6.2 Liability of Sub-Contractor – personal injury or death 
6.3 Liability of Sub-Contractor – injury or damage to property 
6.4 Injury or damage to property – Main Contract Works and Site Materials excluded 
6.5 Insurance against personal injury and property damage 
 
 Insurance – Loss or Damage to Work and Site Materials 
6.6 Specified Perils cover under the Works Insurance Policy 
6.7 Sub-Contractor’s responsibility – damage to the Sub-Contract Works etc. 
6.8 Terrorism Cover – non-availability – Employer’s options 
6.9 Damage to Sub-Contractor’s plant, etc. 
6.10 Not used 
6.11 Not used 
 
 Joint Fire Code – compliance  
6.12 Application of clauses 
6.13 Compliance with Joint Fire Code 
6.14 Breach of Joint Fire Code – Remedial Measures 
6.15 Joint Fire Code – amendments/revisions 
 
Section 7 Termination 44 
 
 General 
7.1 Meaning of insolvency 
7.2 Notices under section 7 
7.3 Other rights, reinstatement 
 
 Termination by Contractor 
7.4 Default by Sub-Contractor 
7.5 Insolvency of Sub-Contractor 
7.6 Corruption 
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7.7 Consequences of termination under clauses 7.4 to 7.6 
 
 Termination by Sub-Contractor etc. 
7.8 Default by Contractor 
7.9 Termination under the Main Contract 
7.10 Insolvency of Contractor 
7.11 Consequences of termination under clauses 7.8 to 7.10 
 

Termination Payment – final date, notices and amount  
7.12 Termination Payment – final date, notices and amount 
 
Section 8 Settlement of Disputes 50 
 
 Notification and negotiation of disputes 
8.1 Notification and negotiation of disputes 
 
 Mediation 
8.2 Mediation 
 
 Adjudication 
8.3 Adjudication 
 
 Arbitration 
8.4 Conduct of arbitration 
8.5 Notice of reference to arbitration 
8.6 Powers of Arbitrator 
8.7 Effect of award 
8.8 Appeal – questions of law 
8.9 Arbitration Act 1996 
 

 

 Schedules 52 

 
Schedule 1  Supplemental Provisions 52 
 
Schedule 2  Variation and Acceleration Quotation Procedures 54 
 
Schedule 3  Forms of Bonds 57 

Part 1: Bond in respect of payment for off-site materials and/or goods 
Part 2: Retention Bond 

 
Schedule 4  Sub-Contract Code of Practice 63 
 
Schedule 5  Third Party Rights 64 
 Part 1: Third Party Rights for Purchasers and Tenants 
 Part 2: Third Party Rights for a Funder 
 Part 3: Third Party Rights for the Employer 

 


